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SECTI ON A - SUPPLEMENTAL | NFORMATI ON
1. Amrendnent 0002 to Solicitation We6HZV-07-R-0489 is to provide for the foll ow ng changes:

a. Add clause 52.233-1 Disputes

b. Revise Section C. 7.3 as follows:

From The contractor shall charge and performon a time and naterials basis all unschedul ed mai ntenance actions
I AW-10 and -20 technical manuals, including spot CARC painting (if required) to include covering unit
insignias, serial nunbers, inspection dates or any other information fromthe hoods, bunpers and fenders,

that are not firmfixed price.

To: The contractor shall charge and performon a tine and naterials basis all unschedul ed nai ntenance actions | AW

-10 and -20 technical manuals, including spot CARC painting (if required) to include covering unit

serial nunbers, inspection dates or any other information fromthe hoods, bunpers and fenders, and the

enhancenents and upgrades in attachment 2, that are not firmfixed price.

c. Revise Section C.10 as follows:

From |If the container in which the new assenbly was shipped is still suitable for packaging, the
mej or sub-assenblies (Engines, differentials, transm ssion, transfer cases, geared hubs and
200 Amp alternators) shall be packaged in the same container. |If the container is not
sui tabl e for packaging, the contractor shall provide a simlar container.
To: If the packaging or container in which the new assenbly was shipped is still suitable for reuse,
the naj or sub-assenblies (Engines, differentials, transm ssion, transfer cases, geared hubs and
200 Amp alternators) shall be packaged in the same packaging or container. |f the packaging
provided is not suitable for repackaging, the contractor shall provide packagi ng | AW attachnent
20. If the part was shipped in a container, and the container is not suitable for reuse, the

contractor shall order one fromthe Arny Supply System

d. Delete clause 52.211-4016 CARC Paint-pretreatnment requirenments for ferrous, galvanized and al um num
surfaces

e. Delete clause 52.211-4030 Basic application and testing requirements for chem cal agent resistance
coatings (CARC) on netallic surfaces.

f. Revise Section J to include attachnent 20

g. Sections L.4.2 Experience subfactor and L.4.3 Past Performance subfactor, are revised to include that
they are volunes II1A and I11B respectively.

h. Attachment 11 is revised to unlock all necessary cells, and correct the major assenblies and
estimated percent required for CLINs 0041 - 0042 and 0051 - 0055.

Attachment 20 is added to provide Supply Support Activity (SSA) gui dance.
2. As aresult of this Amendnment 0002, there is no extension to the closing date.

3. Except as provided for herein, all terms and conditions of the solicitation remain unchanged.

*** END OF NARRATIVE A 0003 ***
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SECTI ON C - DESCRI PTI OV SPECI FI CATI ONS/ WORK STATEMENT

Section C
Ref ur bi shnent of Hi gh Mbility Miltipurpose Weel ed Vehicles (HWW)/) Tactical System

DESCRI PTI ONS/ SPECI FI CATI ONS/ WORK STATENMENT
1 General
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Vehi cl e Requirenents
PRE- | NDUCTI ON PROCEDURES AT CAMP ARl FJAN
| NDUCTI ON | NSPECTI ON PROCEDURES AT CONTRACTOR S FACI LI TI ES
Ref ur bi shnent
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10 Unused Unserviceabl e Parts
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16 COR
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22 CGovernnent Furnished Material, Property, and Services
23 Contractor Furnished Itens and Services
General SOW Requirenents

© 00N O~ WwN

O000000000000000000000O0
=
)

0
)
~

C.1 GENERAL

C. 1.1 BACKGROUND. The requirenment exists to refurbish the Arnys fleet of HMMW Tactical vehicles in Southwest Asia. The nodels to be
refurbi shed under this action are: M97, ML114, ML151, ML152, ML165, and other potential vehicles in the HWW fam|ly. Coalition Forces
Land Conponent Commands (CFLCC) intent is to establish a refurbishnent program for equi pment that has become highly worn due to battle
damage, high m|eage, extended usage, and additional weight due to arnor and enhancenents, extrenme tenperatures, and |ack of sustained
mai nt enance prograns in the performance of their mission. Vehicles require regularly schedul ed mandatory nai ntenance. Various

unschedul ed mai nt enance actions nay be required on varying quantities of vehicles as required per the Arny 10 and -20 mai ntenance
standards to restore their full mssion operability. Refurbishment nust be done at a contractor provided and operated facility |ocated
in Kuwait.

C.1.2 DESCRIPTION. The contractor shall provide diagnosis, services and repairs in accordance w th Technical Manuals (TMs), Techni cal
Bul l etins (TBs) Maintenance Advisory Messages (MAM), Modification Wrk Orders (MAD)), Delayed Desert Danage (DDD) and other military
instructions related to the equi pment being di agnosed, serviced and repaired in support of the mlitarys refurbishment program The
contractor will refurbish end itens and the associ ated subsystens.

C.1.3 FACILITY. The contractor shall operate a facility in Kuwait within about 75 KM of Canp Arifjan to receive, classify, store, and
refurbish itens and the associated subsystens. The refurbishment work includes, but is not limted to: inspection, cleaning,

adj usting, repair and replacenment, or the repair or replacenment of nmjor assenblies and subassenblies, as further detailed throughout
the scope of work. The repair and replacenment may include, but is not limted to circuit cards, electrical wring, suspension
conponents, bodywork and frame repairs, glass replacenent, steering, front end, drive train, and brake conponents, radiator, hoses and
belts, as further detailed throughout the scope of work. Sonme tasks may require light welding. Only spot CARC painting due to exposed
metal or after repair due to corrosion or body damage is required. The Government Quality Assurance Representative (QAR) or

Admi nistrative Contracting Officer (ACO will retain authority to waive the repair of any unschedul ed mai ntenance action to a vehicle
that is cosmetic in nature (e.g. tear in seat cushion). The contractor shall conplete all required Schedul ed Maintenance and Repair
actions, and renoval and replacenment of specific major subconponents as authorized under the fixed price CLINs and all authorized
unschedul ed mai ntenance and repair actions under the Tine & Material (T&J) CLINs. For final acceptance, the contractor shall denpnstrate
al | schedul ed and unschedul ed mai ntenance and repair actions were performed as authorized by the Governnent.

C. 2 PRE-1 NSPECTI ON PROCESS. The CGovernnment will use the Points System Checklists at Attachnent 005 to initially qualify vehicles for
induction into the Light Tactical Vehicle (LTV) Theater Provided Equi prent Refurbishment (TPER) Program This checklist determ nes
whet her the vehicle shall be a candidate for National Level RESET or if the vehicle is suitable to be refurbished under the LTV TPER
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effort. The checklists will be applied to the LTV TPER vehicles prior to arrival at the Refurb Center to insure that the appropriate
candi date vehicles are provided to the contractor for refurbishment under this program |n the event the contractor receives a vehicle
systemthat does not neet the induction criteria for the refurbishment program | AW Attachnment 005, the contractor shall notify the DCVA
ACO who shall provide disposition instructions. In no event shall a vehicle that qualifies for National Level RESET be inducted into
the TPE Refurb program

C.3 VEH CLE REQUI REMENTS. All vehicles will be inspected, and repaired if required using the referenced material and criteria provided
in Attachments 003, 004, 005, and 0012 - 0018. These detailed service instructions include mandatory repair tasks and unschedul ed
mai nt enance tasks that are dependent on condition of vehicles at the time they are processed through the facility.

Attachment 001 M x of Candidate Vehicles

Attachment 002 Additional Instructions for Enhancenments and Upgrades
Attachment 003 Applicable Publications and Forns

Attachment 004 Additional Instructions and Mandatory Repl acenent Parts
Attachment 005 Applicabl e Point System Checkli st

Attachrment 006 SOP on DRMO retrograde of the unserviceable assenblies
Attachnment 007 Unified Facilities Criteria (UFC) DoD M nimum Antiterrorism Standards for Buil di ngs
Attachment 012 Frag 1, 2, and 5 Mdification Installation

Attachnment 013 Frag 2 Font Wheelwell Arnmor Ver 2

Attachnment 014 Frag 5 Install Instructions Change 3

Attachment 015 Door | ED Al umi num Overlay EIR

Attachrment 016 Gunner Restraint Install Instructions

Attachnment 017 Fire Suppression Installation Instructions

Attachment 018 Install Instructions O GPK- BPMIU

Attachment 019a DLR/ ORI L External SOP

Attachment 019b Overage Recoverable Items Policy

Attachment 019c PCC | nformation

Attachment 020 Supply Support Activity (SSA) gui dance

Docunents referenced in Attachnment 003 can be found at the foll ow ng:

https://acc. dau. m |/ Conmmuni t yBr owser . aspx?i d=32379

https://ww. | ogsa.arny. m |

The contractor shall provide all necessary resources and nanagenent to performthe follow ng processes:

C. 4 PRE-| NDUCTI ON PROCEDURES AT CAMP ARI FJAN. Vehicles requiring Refurb shall require transportation (vehicles may or may not be
drivable) in order to be inducted at the Contractors facility. The Contractor shall be required to obtain the vehicles fromthe
designated CLASS VIl yard at Canp Arifjan. The contractor assunes responsibility of each vehicle upon receipt of each vehicle at Canp
Arifjan | AWthe applicabl e Governnment Furnished Property clauses contained in this solicitation. The condition of the vehicle will be
noted in the docunmentation provided upon contractor receipt at Canp Arifjan. This work includes, but it is not limted to: providing
transportation assets to facilitate handling, classifying, storing of Class VII end itens and return of refurbished vehicles back to the
desi gnated CLASS VIl yard at Canp Arifjan. The Government will notify the Contractor of available vehicles by serial nunmber prior to
vehi cl e pi ckup.

C. 5 | NDUCTI ON | NSPECTI ON PROCEDURES AT CONTRACTOR S FACI LI TIES. Upon recei pt of the vehicles the contractor shall load themin Unit
Level Logistic System Ground (ULLS-G and process ULLS-G work order through Standard Arnmy Maintenance System E (SAMS-E). The contractor
shal | process ULLS-G work orders through SAVMS-E from custoners identified by the governnent as direct custoners. The contractor shall
order supplies and parts using the SAMS-E. The contractor shall pick up and turn-in supplies and repair parts fromand to the Supply
Support Activity, (SSA) at Canp Arifjan In Accordance Wth, (1AW AR 710-2, DA PAM 710-2-1 and AR 750-1. Each vehicle received by the
contractor for induction into the LTV TPER process shall be jointly inspected by the Contractor and the CGovernnent. It shall be jointly
confirmed that the vehicle to be inducted nmeets the criteria for refurbishment spelled out in the Points System Checklist, Attachment
005. The contractor and the Governnent shall validate the initial results of the Points System Checklists conpleted during the pre-
inspection process (see paragraph C.2) by conpleting a checklist for each vehicle to confirmthe original results at the TPE Refurb
Center. General condition of the vehicle to include all mssing, damaged, destroyed, or non-standard conponents shall be noted and
recorded. During the joint inspection, the contractor shall also check vehicles and equi pment for sensitive, classified and hazardous
materials to include Arms Ammunition and Expl osives (AA&E) and take appropriate action in accordance with |ocal SOP and QAR direction.

C. 5.1 | NSPECTI ON AND MAI NTENANCE AUTHORI ZATI ON DOCUMENT (| MAD) Upon conpl etion of the joint inspection, the contractor shall prepare an
inspection report detailing all naintenance and repair actions needed for that particular vehicle. This inspection report shall include
all mandatory mai ntenance and repl acement actions required by the firmfixed price CLINs and applicable TMs. This inspection report
shall also include the Contractor recomendation to the QAR as to:

1. The extent that any of the 6 mmjor sub-assenblies (engine, transmssion, differential, transfer case, geared hub, 200 AMP Alternator)
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require replacenment under the LTV TPER

2. Any required additional maintenance that is not included in the firmfixed price, needed to bring the vehicle up to -10/-20
standards. The ACO or QAR will retain authority to waive the repair of any unschedul ed nai ntenance action to a vehicle that is cosnetic
in nature (e.g. tear in seat cushion).

The I nspection and Mai ntenance Authorization Docunment (IMAD) fornmat shall be approved | AW Contract Data Requirenents List (CDRL) A0O01.

C. 5.2 The contractor shall provide, as part of the I MAD, an estimate of the nunber of hours needed to effect the mai ntenance and repair
action that are beyond those included in the firmfixed price scope of work. This estimate shall include a breakdown of the skills
required to performthe maintenance and repair, matched against the skills provided in the Time & Materials CLINS of the contract. If a
vehicl e requires no unschedul ed mai ntenance actions, an | MAD shall be prepared showi ng zero unschedul ed mai nt enance hours and approved
by the ACO

C.5.2.1 Upon approval of the IMAD by the ACO, the contractor is authorized to proceed to perform the schedul ed mai ntenance, any
approved maj or subsystem renoval and repl acenent action and the approved unschedul ed naintenance and repair actions, and any ancillary
or associ ated mai ntenance and repair actions, up to the hours authorized by the ACO In the event that during the course of the

mai nt enance and repair actions the contractor discloses additional unrel ated needed mai ntenance or repairs, or if the hours authorized
by the ACO are expended, the contractor shall prepare and present to the ACO an amended IMAD with a revised estimate of the T&M effort
required. The anmended | MAD shall include all previously authorized work plus the additional required maintenance and repairs. Upon
approval of the amended | MAD the contractor nmay proceed to execute the revised estimte of nmintenance and repair actions. The
contractor shall track total authorized T&M hours for each individual vehicle inducted.

C.5.2.2 The contractor shall be responsible to total all T&M hours authorized for all vehicles received. Wen the total hours authorized
reaches 75% of the total hours funded for any |abor category under the contract, the contractor shall notify the PCO that additional
funding may be needed. In no event is the Contractor authorized to expend nmore hours than the amount funded under the applicable CLINs.
This tracking of authorized hours shall also include a reconciliation of the hours authorized to the hours actually expended for a

conpl eted, accepted vehicle, with the authorized hours account credited for any hour authorized but not expended. The contractor shall
make the total hours expended available to the Government upon request.

C.5.2.3 The approved I MAD will beconme the basis for inspection and acceptance of the vehicle. At the end of the LTV TPER process the
contractor shall present the |MAD with a DD250 (or as an attachnment in Wde Area WAWF) to the QAR so that the QAR may verify that the
wor k aut horized was satisfactorily perforned. The QARs signature on the DD250 (or in WAW) wi |l authorize paynment of the firmfixed
price anpunt established in the CLIN for LTV TPER of the vehicle and the T&M portion as established on the | MAD. Separate DD250s are
authorized as needed for invoicing the T&M portion. However, unless authorized by the ACO QAR, the contractor shall not invoice for the
T&M portion of this contract until the vehicle has conpleted all schedul ed and unschedul ed mai nt enance and been accepted by the QAR

C.5.3 | MAD Sunmary Report (Monthly). The contractor shall incorporate the follow ng information taken fromthe | MAD and DD250 (or
WAWF). At a mininumthe information shall include: Vehicle serial nunmber and total Unschedul ed Mai ntenance Hours expended on the vehicle
by action (each task). A brief description of acconplishnents and any outstanding issues or problens shall also be included. The
contractor shall collect this information in a database in Mcrosoft Excel format and provide to the Governnment | AW CDRL A002.

C. 6 REFURBI SHMENT. The contractor shall perform vehicle maintenance to include both schedul ed and unschedul ed mai ntenance actions | AW
the applicable Attachments 002, 003, 004, and 005 to bring each vehicle to the -10 and -20 mai ntenance standards.

This effort includes the contractor installing or if applicable refurbishing of arnor and enhancenments as required in Attachnents 002
and 004.

C.7 PRICING STRUCTURE. The scope of work under this contract is conposed of both FirmFixed Price and Tinme and Material s conponents.

C.7.1 FIRM FI XED PRICE. The contractor shall include and performat a fixed price the follow ng: Pickup and transportation from Canp
Arifjan to Contractors facility (and return upon conpletion),induction and initial joint Government and Contractor inspection,
performance of all mandatory schedul ed services in accordance with Attachment 004, all reassenbly of the vehicle that is related to
those actions, the final inspection requirements of the vehicles and admi nistrative time to include ordering parts and any supply
transactions required on the vehicle as it's received.

C. 7.2 FIRM FI XED PRI CE- MAJOR SUB ASSEMBLIES. The followi ng itens are not nandatory replacement actions however shall be firmfixed
priced. Al unschedul ed mai ntenance that involves the renoval and replacenent of engines, differential, transm ssions, transfer cases,
geared hubs, and 200 AMP alternators shall be firmfixed price. This shall include all costs associated with the effort in replacing
the subassenbly and include the cost of packaging the used recoverable part and transportation of themto Canp Arifjan. Additional
information on unserviceable parts may be found in C. 10.

C. 7.3 TI ME AND MATERI ALS.
The contractor shall charge and performon a tinme and materials basis all unschedul ed mai ntenance actions |AW-10 and -20 techni cal
manual s, including spot CARC painting (if required) to include covering unit insignias, serial nunbers, inspection dates or any other
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information fromthe hoods, bunpers and fenders, and the enhancerments and upgrades in attachnent 2, that are not firmfixed price.

Unl ess specifically approved by the Governnent, the contractor is not authorized to performany work under this contract on vehicles not
nmeeting the threshold for induction into LTV TPER as established in the Points System Checklist. The unschedul ed mai nt enance charged
under tine and materials shall include all |abor required to replace the part. |If the replacenment of the part requires additional
testing and inspection requirenents the contractor shall charge that portion under time and material. In the event of an unschedul ed

mai nt enance action charged under time and material, the contractor shall ensure that any overlapping | abor that has already been or will
be charged as part of a firmfixed price action is not charged under the tinme and materials portion.

C. 8 FI NAL | NSPECTI ON.

Upon conpl etion of all Schedul ed Mai ntenance and Repair actions required under the firmfixed price CLINs and all authorized unschedul ed
mai ntenance and repair actions under the T&MJ CLINs, the contractor shall denobnstrate the vehicle is in accordance with the Governnent
approved Final Inspection Record (FIR)(see C. 17.3 for FIR requirenents) for that vehicle, including denbnstrating that all schedul ed and
unschedul ed Mai ntenance & Repair actions annotated on the | MAD were perforned as authorized.

C.8.1 If the vehicle successfully denpbnstrates full FIR performance the vehicle shall be finally accepted and a DD250 or WAWF with the
| MAD attached shall be approved by the QAR

C.8.2 |If full FIR performance is not achieved by the vehicle, the contractor shall, within the firmfixed price, investigate and
determ ne the cause of the shortcomngs. |f the performance shortconming is caused by a worknanshi p on Mintenance and Repair actions
that the contractor performed or as a result of contractor furnished material, regardl ess of whether the work was perforned under the
FFP or T&M portions of the contract, the contractor shall provide at no additional cost to the Governnent all |abor needed to renedy
such shortcom ng and denonstrate full FIR performance.

C.8.3 If full FIR performance is not achieved, but there is no workmanship or material failure in any of the Mintenance and Repair
actions attributable to the contractor under the FFP or T&M CLINs, then the contractor shall be considered to have net its performance
obligation under the contract, and is entitled to full payment for the firmfixed price work performed. The Governnment may authorize
additional T&M effort to bring the vehicle up to full FIR performance |evels.

C.9 RETURN OF VEH CLES. The contractor shall coordinate with the Government to return the vehicles after inspection and acceptance.

C. 10 USED UNSERVI CEABLE PARTS.

The contractor shall, on a weekly basis, obtain the Overage Reparable ItemList (ORIL) by the supported warehouses using SARSS. The
contractor will have 10 days to turn-in all used/ excess recoverable parts and najor assenblies. Turn-in shall be | AWCanp Arifjan |ocal
turn-in SOP (attachment 019) and | AWAR 710-2, paragraph 2-13. See DRMO retrograde of unserviceable assenblies attachnent SOP (encl 5).
The contractor shall performdisposal or turn-in of barrels or pallets of POL in accordance with local SOP or QAR instruction. If the

packagi ng or container in which the new assenbly was shipped is still suitable for reuse, the major sub-assenblies (Engines,
differentials, transmission, transfer cases, geared hubs and 200 Anp alternators) shall be packaged in the sane packagi ng or container.
I f the packagi ng provided is not suitable for repackagi ng, the contractor shall provide packaging | AWattachnment 20. |f the part was

shipped in a container, and the container is not suitable for reuse, the contractor shall order one fromthe Arny Supply System The
contractor shall drain all fluids fromthe item ensure the container is free of oil and otherw se suitable for shipnent to the Supply
Support Activity (SSA).

C. 11 GOVERNMVENT SUPPLY SYSTEM The contractor shall use the Arnys Supply system | AW AR 710-2, DA PAM 710-2-1, DA PAM 710-2-2, AR 725-50,
AR 750-1, and associ ated automated system TMs. The contractor shall use SAMS-E to requisition, receive and track shipping status of all
Government furnished CL | X material | AWapplicable US Arny regul ations, |ocal command policies, and the SAMS-E user nenual. The
contractor shall ensure their facility has a dedicated line for File Transfer Protocol (FTP) blast capabilities. The contractor shall be
responsible for providing trained/certified personnel who have an understanding of US Arny supply and SAMS-E operating systems. The
Governnment will furnish a DODAAC.

C.11.1 In the event the contractor cannot obtain parts through the Government supply systemw thin sufficient time to conplete the
timely repair of vehicle, the contractor is authorized to |ocally purchase parts through commercial sources upon receipt of ACO
approval . In the event the contractor locally purchases, the contractor shall document all parts costs associated with parts obtained
commercially by serial nunmber and provide proper invoicing information. The contractor shall keep records of purchase and running total
of expenditures per FAR 45.5 and property control plan. After the contractor exhausts all other neans for obtaining the required parts
to continue vehicle refurbishment, the contractor may, as authorized by the ACO wutilize parts available fromother Government owned
vehicles in its possession.

C.11.2 Wen the total cost of parts authorized by the ACO reaches 75% of the total dollar anpunt funded under the contract, the
contractor shall notify the PCO that additional funding may be needed. Any parts obtained in this manner shall nmeet OEM standards so as
to not degrade or inpact the technical and |ogistics requirements established for the system The contractor shall invoice for the
material under the Time and Materials CLINs only when the contractor purchased part is utilized not when the part is purchased.

C.11. 3 The contractor shall maintain an adequate inventory, via the Governnent supply system of nandatory replacenment parts and those
whi ch nay be needed in the course of repair that are found in the appropriate Technical Mnual and related reference material associated
with the equipment so as not to jeopardize performance under the scope of this contract. However, the contractor is responsible to
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manage the inventory of parts such that excessive inventory is not accumul ated, and shall pronptly notify the ACO when GFM parts in its
possessi on are excess to current and anticipated delivery requirenents and are available for return to the supply system Contractor
shal | ensure segregation of Governnent furnished material and any parts or equi pment that has been |ocally purchased. The contractor

shal | receive, store, and issue all CL Ill POL and CL I X naterial as necessary in support of the effort. The contractor will identify
and inspect supplies upon receipt for damage and shortages | AWAR 735-11-2. The contractor shall continually maintain an adequate
inventory at all tines. To ensure inventory accountability, the contractor will be required to perform 100% wal | -to-wall |ocation and

inventory surveys on shop stock. These inventories will be conducted on a quarterly basis | AWAR 710-2 paragraph 3-24 and AR 735-5
paragraph 2-6. Copies of inventory adjustnment reports shall be maintained and submtted to the cogni zant COR and DCVMA ACO.  The
contractor shall maintain accountability records, voucher registers and stock control of materiel received, issued and stocked. The
contractor shall keep records of purchases and a running total of all requisition expenditures, cost data, and lead tinmes per FAR 45.4
and the contractors property control plan. The contractor will provide the government copies of all CL | X expenditures and any supply
rel ated data upon request.

C.11.4 SUPPLY SUPPORT ACTIVITY. The Contractor shall be required to obtain the Governnent provided parts fromthe appropriate Supply
Support Activity (SSA), located at Canp Arifjan, to maintain the Refurb delivery schedule. This work includes, but it is not linmted
to: providing transportation assets to facilitate handling, classifying, storing of Cass |IX repair parts and return of unserviceable
assenblies to the SSA. Attachment 006 provides the |ocal SOP on DRMO retrograde of the unserviceable assenblies. The |ocal SOP on
retrograde of unserviceable assenblies will be provided no later than receipt of contract award.

C. 12 LOCATION. The contractor shall provide a facility within about 75 KMradius of Canp Arifjan, Kuwait, that neets the m ni mum
criteria as prescribed in Attachnent 007. Contractors Facility nust be located in Kuwait and be easily accessible to Canp Arifjan. The
contractor shall site its facilities in consideration that the contractor will be convoying significant nunbers of heavy equi prent and
repair parts to and fromthe contractors location. The contractor shall locate the facilities such that there is easy access to the
facility without any undue burden or disruption of the local course of business, livelihood, culture and sensibilities of the |ocal
popul ati on.

C.12.1 FACILITY. The contractors facility shall have sufficient space to accormpdate the performance of CGovernnent personnel. The space
at a mininmumshall include 7 workstations that allow for access to the internet and phone service. The contractor shall also provide
the following in each of the 7 workstations: |aptop conputer, and tel ephone. One printer, and one scanner shall also be provided by the
contractor, and it shall be located in a coomon area. This shall be conpleted within 60 days.

C. 13 PERSONNEL. All contractor enpl oyees may be subject to the custons, processing procedures, |aws, agreements and duties of the
country in which they are deploying to and the procedures, laws, and duties of the United States upon re-entry. Contractor shall verify
and conply with all requirenments.

C.13.1 The Contractor shall hire personnel capable of perform ng maintenance, receiving, classifying, storing and issuing equipnent,
parts and supplies | AWArny Technical Manual s and Technical Bulletins and reference material related to the equi pment being refurbished,
and applicable Arnmy Regul ations governi ng mai ntenance (AR 750-1), supply (AR 710-2) (DA PAM 710-2-1 and property accountability (AR 735-
5) requirements. The Contractor shall provide for a sufficient nunber of English speaking personnel to insure that the Scopes of work
and U.S. Arny reference material can by fully understood and inplenmented during the refurbi shment process.

C.13.2 The contractor shall conply with the current CONUS Repl acement Center (CRC) requirenents at the tinme of deploynment of personnel
from CONUS to Kuwait.

C.13.3 Prior to deploynment, the Contractor shall ensure that each contract enployee conpletes a DD Form 93, Record of Emergency Data
Card, and returns the conpleted formto the Contracting Oficer.

C.13.4 The CGovernnment will provide the contract enployees with Chem cal Defensive Equi prent (CDE) familiarization training comensurate
with the training provided to Departnent of Defense civilian enployees. Current POC for this training is M. Earl Davis, AMC CONUS
Depl oynent Representative, (404) 464-6293. The training will take place at the CRC located at Fort Bliss, TX. (Subject to location
change)

C. 13.5 The Governnent shall provide the contract enployees with all identification cards and tags required for deploynment. These shall
be obtained through the CRC. The contract enployees are required to obtain a nmedical screening at the CRC for FDA approved
i mmuni zati ons, which shall include DNA Sanpling. The contract enployees are required to bring passports, visa, shot records and

personal itenms to the CRC. They may also be issued all required mlitary unique Organizational Cothing and Individual Equipnment (OClE)
at the CRC

C. 13.6 The Government shall provide the contract enployees with the necessary | SOPRED and FPI and SERE training. This training will be
conducted at the CRC

C. 14 PARTS PUSH PACKAGE. The Government will provide as a part of Government Furnished Material, a push package of parts to facilitate
timely refurbishment of vehicles during the initial ranp up period. The push package will consist of the nandatory and sel ected
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unschedul ed repl acenent parts sufficient for 3 nmonths of production. Full listing of push parts will be provided to the contractor 10
days after contract award. Contractor will be allowed to respond and request adjustnments to the initial push packages within 7 days of
recei pt of the push package |ist.

C. 15 TASK ORDER. The Contractor shall begin performance after date of award and award of the first task order. The facility shall
establish an Initial Operational Capability (10C) by inducting vehicles neeting the criteria for refurbishment for processing, and
having 7 Government workstations fully operational within 60 days after date of award. 10C is further defined as the ability to deliver
no less than 35 conpleted vehicles within 90 days after date of award with a ranp up of production between 90 days and 180 days such
that the full rate required by the delivery order is reached by 180 days after delivery order award. Once the option is exercised ICCis
defined as the ability to ranp up production so that the full rate required by the task order is reached by no later then nonth 15 or
the first nonth of the ordering period for which the option is exercised.

C.15.1 The Government reserves the right to adjust the vehicle nodels and quantity of equi pnent refurbished by the contractor based on
Theater requirements and availability. If the Government changes the priority of work based on quantity and type, the contractor will be
given notification, in witing, 30 days prior to adjusted production requirements (see F narrative FO001 for additional information).
Any additional work that exceeds the scope of effort outlined herein, in terns of proposed hours, materials and travel costs, shall be
subject to further negotiation as required by the Changes C ause found in the contractors basic contract.

C. 16 CONTRACTI NG OFFI CERS REPRESENTATIVE (COR): The COR for this task order is, XxXxXxXXXXxxxX DSN XXxxxxXxxxxxX. The COR is subject to
change at any tinme upon witten notice fromthe PCO

C. 17 QUALITY ASSURANCE/ QUALI TY CONTRQOL.

C.17.1 Quality System Program The Contractor shall develop, inplenment, and maintain a quality system acceptable to the Governnent for
all supplies and services to be provided under this contract. The quality systemshall, as a mininum neet the requirenments of
ANSI /| SO ASQ (®001: 2000 Qual ity Managenent System Requirenments, or an equival ent standard acceptable to the Governnent. Covernnent
approval of the Quality Systemis not required, if at the time of contract award, the Contractor is registered to this standard by an
accredited third party auditing firmor certification body. The Contractors Quality Systemrequirenents shall apply at the place of
execution, fabrication, in-process and final assenbly. The quality system shall address all software and hardware contractual
requirenents. The quality systemand nanual shall follow the guidelines in |S0L0013: 1995, Guidelines for Devel oping Quality Manuals or
an equi val ent docunment. The Quality Assurance Manual and procedures shall be made available to the Government for review upon request.

C.17.2 In-Process |nspection: The Contractor shall identify and establish in-process inspection points and docunent inspections where
the absence of such inspections could adversely affect conponent or systemquality. These inspections shall evaluate the conformance of
materials, welding, workmanship and processes to contractual, draw ng and performance specification requirenments. The Contractor shall
col l ect and anal yze data to assure the Governnment Representative of statistical process capability. The Governnent reserves the right to
either witness or conduct its own in-process inspections.

C.17.3 Final Inspection Record (FIR). The Contractor shall prepare and maintain an end itemFIR for vehicles delivered, to include a
listing of all schedul ed and unschedul ed mai ntenance actions conpleted. The FIR shall incorporate the | MAD docunent. The FIR shall |ist
each characteristic and function inspected to verify the contractor has performed the naintenance and repair actions as required by the
Gover nnent approved | MAD. The FIR shall be in the Contractor Format, however at a minimum the FIR shall have bl ocks for the contractor
inspector's initials indicating that each vehicle maintenance action was inspected and either accepted or rejected, and another bl ock
for re-inspection and acceptance of any rejected characteristic or function. Final review and acceptability shall be indicated by a
signature block containing the full name and title of the contractor rendering approval. A sheet to record deficiencies and corrective
actions shall be attached as the |last sheet of the FIR |AWCDRL A005 the FIR shall be provided to the Government and shall be subject
to Governnent review and conment. Upon Governnent approval, any subsequent changes to the FIR shall be approved by the PCO

C.17.3.1 If the Contractor determnes that the FIR is not appropriate for final inspection of the end itemfor any reason, the
contractor nmust obtain witten approval fromthe Governnent prior to enploying any other formfor this purpose.

C.17.4 FI NAL | NSPECTI ON.

Upon conpl etion of all Schedul ed Mai ntenance and Repair actions required under the firmfixed price CLINs and all authorized unschedul ed
mai nt enance and repair actions under the T&M CLINs, the contractor shall denobnstrate the vehicle is in accordance with the Governnent
approved Final Inspection Record (FIR)(see C.17.3 for FIR requirenents) for that vehicle, including denonstrating that all schedul ed and
unschedul ed Mai ntenance & Repair actions annotated on the | MAD were perforned as authorized.

C.17.4.1 |If the vehicle successfully denonstrates full FIR performance the vehicle shall be finally accepted and a DD250 or WAWF with
the | MAD attached shall be approved by the QAR

C.17.4.2 If full FIR performance is not achieved by the vehicle, the contractor shall, within the firmfixed price, investigate and
determ ne the cause of the shortcomngs. |f the performance shortcoming is caused by a worknmanship or contractor furnished materi al
failure on Maintenance and Repair actions that the contractor perfornmed, regardl ess of whether the work was performed under the FFP or
T&M portions of the contract, the contractor shall provide at no additional cost to the Governnment all |abor needed to remedy such
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shortcom ng and denonstrate full FIR performance.

C.17.4.3 If full FIR performance is not achieved, but there is no workmanship or contractor furnished material failure in any of the
Mai nt enance and Repair actions attributable to the contractor under the FFP or T&M CLINs, then the contractor shall be considered to
have nmet its performance requirenment under the contract, and is entitled to full payment for the fixed price work performed. The
Gover nment may aut horize additional T&M effort to bring the vehicle up to full FIR performance |evels.

C.17.5 Inspection Equi pment. Except as otherw se expressly provided for under this contract, the Contractor is responsible for the
supply, care, calibration and maintenance of all inspection and test equi pment necessary to assure that end item conponents conformto
contract requirenents.

C.17.5.1 The Contractor shall calibrate all inspection and test equi pment used for inspection, testing, and acceptance testing in
accordance with the requirements in ANSI/| SO ASQ 9001: 2000 and in conformance with the guidance in 1S0L0012-1 and -2, Quality Assurance
Requi renents for Measuring Equi pnent.

C.17.5.1.1 The Contractor shall neke inspection equipnment available to the Government |nspector during Governnent in-process or end item
inspection. Upon conpletion of the inspection by the Governnment |nspector, all inspection equipnment shall be returned to the Contractor.

C.17.6 Inspection Records. |nspection records of the exam nations and tests (either in-process or end iten) performed by the Contractor
shal | be kept conplete and available to the Government for a period of 6 nonths follow ng conpletion of the contract.

C.17.7 The Contractor shall establish and maintain a conplete Quality Control Plan | AWCDRL AOO3 to ensure requirenments of the contract
are provided as specified above. One copy of the contractor's draft Quality Control Plan shall be provided to the contracting officer;
not later than the Start of Wrk nmeeting. An updated copy nust be provided to the ACO and contracting officer on the performance start
date and as changes occur throughout the duration of the contract.

C.17.8. The Quality Control Plan shall describe the methods for identifying and preventing defects before the |evel of performance
beconmes unacceptabl e regarding the process of inspecting and refurbishing the equipnent.

C.17.9. The CGovernment will evaluate the Contractor's performance under this contract using the method of surveillance utilizing random
sanpl i ng of conpleted vehicles The Governnment will record all surveillance observations of the Contractor. Wen the Governnent observes
defective performance, the QAR will obtain the Contractor's representatives' initials on the record of observation.

The QAR wi Il inspect and verify that all services and mai ntenance perfornmed neet Governnent standards prior to accepting vehicles.

C. 18 START OF WORK MEETING A start of work neeting shall be held at U S. Arnmy TACOM LCMC within 15 days of contract award. The actual
date will be coordinated between the contractor and the PCO The contractor shall provide witten mnutes of these neetings | AW CDRL
A004, which nust be signed by the contractor's manager and Covernment Representative.

C.18.1 The Governnent reserves the right to hold a start of work neeting at the Contractors refurbishment facility. The actual date will
be coordinated between the contractor and the Government. The contractor shall provide witten mnutes of these neetings | AW CDRL A004,
whi ch nust be signed by the contractor's manager and the Governnent.

C.18.2 In addition to the Start of Wrk Meeting, the Contractor shall performa dry run walk thru to the Government to denonstrate an
under standi ng of the TPER process. This shall take place no later no later that 50 days after contract award at the Contractors site in
Kuwai t using a Government provided vehicle. The dry run shall include:
- A denpbnstration of the process by which the contractor will conplete the Points Checklist in conjunction with Government
per sonnel
- A denpbnstration and wal k thru of the Contractor preparing an I MAD to include sanple entries conpleted | AW paragraph C. 5.
- A denpnstration and walk thru of a conpleted FIR
- Arun of the Road Test on the proposed course.
- A conpleted request with supporting docunentation for procurenment of two sanple itens (assunme not currently available in
the CGovernnent supply systen) und the provisions of Local Purchase (see paragraph C. 11.1.

C. 19 PERFORMANCE EVALUATI ON MEETINGS. At the QARs discretion the contractor shall neet to discuss various performance issues. Meetings
will be schedul ed as needed and can be acconplished through a Video Tel ephone Conference (VIC). The contractor may request neetings
whenever a Contract Discrepancy Report is issued. The contractor shall provide witten mnutes of these nmeetings | AWCDRL A004, which
must be signed by the contractor's manager and COTR

C. 20 REPORTS. The contractor shall electronically submt the followi ng reports, in Contractor format, in accordance with the referenced
CDRLs:

C.20.1 FINAL | NSPECTI ON REPORT. The contractor shall extract fromthe available technical docunentation the |levels of performance each
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vehicle shall denpnstrate in order to be certified as nmeeting 10 and 20 standards. These performance |levels shall be conpiled into a
Draft FIR to be used to denpnstrate the refurbished vehicles performance and shall be subnmitted to the Governnment for review 30 days
after contract award | AW CDRL A005.

C.20.2.1 Production Report (Wekly). The contractor shall provide a report detailing the total nunber of vehicles available by nodel
for refurbishment, assets inducted into the refurbishment program and the nunber of assets conpleted during the week by vehicle nodel.
(CDRL A007)

C.20.2.2 Locally Purchased Parts Report (Mnthly). The contractor shall provide a report by NSNto include a list of all parts that were
purchased outside the Government supply system The report shall include the NSN, serial nunber, and nodel nunber of the vehicle they
were used on. (CDRL A008)

C. 20. 2. 3 PARTS FORECAST: Begi nning 90 days after contract award, and continuing every 90 days thereafter, the contractor shall provide
to the Contract Specialist, a forecasted list of parts that the contractors plans on ordering within the next 90 days. This forecast is
designed to hel p mai ntain adequate stockage levels in the Government Supply system The parts forecast shall be in contractor format but
shoul d include the NSNs, and quantities of the parts forecasted.

C. 21 DEFINITIONS. RESERVED
C. 22 GOVERNMVENT FURNI SHED MATERI AL, PROPERTY, AND SERVI CES. RESERVED
C. 23. CONTRACTOR FURNI SHED | TEM5 AND SERVI CES. RESERVED

C. 24 GENERAL SOW REQUI REMENTS. Except for those itenms specifically stated to be Governnment furnished in this solicitation, the
Contractor shall furnish everything required to performthis contract. The contractor shall provide every thing el se needed to
acconplish the requirenments listed in this SONand related reference material associated with the vehicles being refurbished with the
exception of the parts requisitioned by nmeans of Standard Arny Managenent |nfornation Systens (STAMS). The contractor is responsible
for all costs to performthe effort with the exception of the hardware costs of replacenent parts, which will be ordered by the
Contractor, but will be provided as Governnment Furnished Material. This includes the contractor providing all equipnment, tools,

m scel | aneous nmaterials, and conputers, necessary to acconplish the services and repairs as needed. This will also include overhead
lift capability, forklifts, welding equipment, servicing equipnent, air conpressors, and other equiprment required to performthis
contract. In addition, the contractor will provide personal protection equipnment (PPE) and itens for personnel safety, i.e. safety
shoes, coveralls, and hearing protection | AWstandard OSHA and theater requirenents.

*** END OF NARRATI VE C 0001 ***
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Status Regulatory Cte Title Dat e
E- 1 DELETED 52.211-4016 CARC PAI NT- PRETREATMENT REQUI REVENTS FOR FERROUS, GALVANI ZED AND DEC/ 2005
(TACOW ALUM NUM SURFACES
E- 2 DELETED 52.211-4030 BASI C APPLI CATI ON AND TESTI NG REQUI REMENTS FOR CHEM CAL AGENT DEC/ 2005

( TACOM RESI STANT COATI NGS (CARC) ON METALLI C SURFACES
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I-1 ADDED 52.233-1 DI SPUTES JUL/ 2002
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Quality Control Plan (QCP)
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Report
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003 Publications and Forns
004 Additional Instructions and Mandatory replacement Parts
005 Poi nt System Checkl i st
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007 Unified Facilities Criteria (UFC) DoD M ni num Antiterrorism Standards for Buil dings
008 Performance Approach Matrix
009 Performance Ri sk Factor - Experience Subfactor Contract Reference Data Sheet
010 Past Perfornmance Questionnaire
011 LTV TPER Eval uation
012 Frag 1, 2, and 5 Mdification Installation
013 Frag 2 Font Weelwell Arnor Ver 2
014 Frag 5 Install Instructions Change 3
015 Door | ED Al umi num Overlay EIR
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019c PCC Information
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*** END OF NARRATIVE J 0001 ***
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SECTION L - I NSTRUCTI ONS, CONDI TI ONS, AND NOTI CES TO OFFERCRS

L. 1 PROPCSAL | NSTRUCTI ONS AND CONTENT

L.1.1 Volune |: The offeror shall subnmit an electronic version via Email only of their proposal as specified below Al proposal
information nmust be in the English | anguage. The proposal shall include a volunme for each factor of the evaluation, and a vol ume
entitled Certification & Representations for the follow ng information:

a. One copy of SF 33 signed by a person authorized to sign bids, quotations or proposals on behalf of the offeror.

b. One copy of this solicitation (Sections A-K) with all fill-ins conpleted.

L.2 Proposal Instructions, Format and Content.

L.2.1 Proposal Format. The proposal shall be submitted in the formats and quantities set forth in this section. The solicitation section
Eval uation Factors for Award sets forth evaluation criteria and their relative order of inportance to the Governnment. Al proposals
shall be in English (American Standard) and shall be in US dollars. Each section of the proposal shall be separable by volunme (see

below) to facilitate review by the Government. O fers shall be submitted electronically to electronic mailbox offers@acomarny.ml in
the followi ng types and quantities:

Vol une Title El ectroni ¢ Copi es

Nunber (email only)
Cover Letter 1

Vol une | SF33/ Secti on K 1

Vol urme || Factor 1: Refurbishnent Capability 1

Vol unme 111 Factor 2: Performance Ri sk 1

Volunme |I1A Factor 2: Subfactor 1: Experience 1

Volune I11B Factor 2: Subfactor 2: Past Perfornmance 1

Vol une |V Factor 3: Price 1

L. 2.2 Proposal Instructions. The proposal should be acconpanied by an el ectronic cover letter (letter of transmttal) which shall
identify all enclosures being transmtted in the message. Extreme care and attention should be given to ensure that all required itens
are included in the proposal. Collateral material (brochures and catalogs), in the English | anguage, are to be sent electronically as an
attachment in the enmmil nessage.

L. 2.3 NOTI CE REGARDI NG EVAI L PROPCSALS.

L.2.3.1. Oferors nust submt the electronic copies of the offer via electronic mail to \*HYPERLINK "nailto:offers@acomarny.ml"
offers@acomarny. ml.

L.2.3.2. Oferors are cautioned that Email is not instantaneous; begin your electronic subm ssion well in advance of the solicitation
closing date to ensure that the entire proposal is received in time to be considered for award. If any of your emmils are not
received by the RFP closing deadline, pursuant to FAR 52.214-1 your proposal may be rejected as late. The offers electronic mail box
will provide a confirmation that each email subnission was received. If you do not receive a confirnmation for each enmil sent, you
shoul d re-send the submission. If you still do receive confirmation that your submission was received, contact the PCQO Buyer.

L.2.3.3. Gven the volune of data and information to be subnmitted by offerors in response to this solicitation, and the inherent
limtations of email bandwidth, offerors will be required to submt proposals in nultiple Enail subm ssions; because of the expedited
eval uation schedule, it is critical that all offerors carefully and conpletely identify the parts and attachments of the proposal so
that the Government may quickly and easily distribute the proposal vol unes.

L.2.3.4. Oferors shall identify in the ennil subject line the solicitation nunber, closing date, context, and the offerors nane:
exanmpl e "Wb6HZV- 07- R- 0489 (LTV TPER Proposal ) DUE XX- XX-07, Message 1 of 5, XYZ Conpany".

L.2.3.5. The proposal submi ssion will be provided as attachnents to a series of emails. The Offerors nane, address and contact phone
nunber shall be in the body of the nmessage. In the body of each email nmessage of the proposal the offeror shall also provide an
inventory of the attachments provided, and information that accounts for each enmil in relation to the entire proposal. As an exanpl e,
this is message 3 of a total of 6 nessages conprising the proposal of XYZ Conpany. Attached to this email are 4 attachnents; these
attachments conprise parts 1 through 4 of 6 total parts of Technical Performance volume 3. Contractor format is acceptable.

L.2.3.6. Each nmessage attachnment shall be appropriately |labeled so that it may easily be identified for evaluation, exanple Volune 4,
attachment 1 of 4.

L.2.3.7. Oferors are requested to the maxi mum extent practical not to provide attachments fromnultiple volunmes within nessages; each
message shoul d include attachments fromonly one vol une.
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L.2.4 Lateness. The | ateness rules for submitted proposals are outlined in FAR 52.215-1 "Instructions to O ferors-Conpetitive
Acquisition," incorporated in to this solicitation.

L.2.5 Electronic Copies. Oferors nust submt electronic copies and any supplenental information (such as spreadsheets, backup data, and
technical information) using the foll ow ng:

(i) Files in either Mcrosoft Ofice 2000 or Ofice XP. Wrd, Excel, or PowerPoint. Spreadsheets nust be sent in a file format that
includes all formulae, macro and format information. Print image is not acceptable.

(ii) Files in Adobe PDF (Portable Docunment Format). Scanners should be set to 200 dots per inch.

(iii) Files in HTM. (Hypertext Markup Language). HTM. documents nust not contain active links to live Internet sites or pages. Al
linked information nmust be contained within the electronic offer and be accessible offline.

L.2.6 See content instructions for Volume |, Certifications & Representations. Please see FAR 15.207(c) for a description of the steps
the Governnment shall take with regard to unreadable offers:

(a) If any portion of a proposal received by the contracting officer electronically or by facsimle is unreadable; the contracting
officer immediately shall notify the Offeror and permt the Oferor to resubmt the unreadable portion of the proposal. The nmethod and
time for resubm ssion shall be prescribed by the contracting officer after consultation with the Oferor, and docurmented in the file.
The resubni ssion shall be considered as if it were received at the date and time of the original unreadable subnmission for the purpose
of determning tineliness under 15.208 http://farsite.hill.af.ml/reghtm /regs/far2afncfars/fardfars/far/15. htnme(a), provided the

O feror conplies with the time and format requirenents for resubm ssion prescribed by the contracting officer. Oferors shall make every
effort to ensure that their offer is virus-free. Ofers (or portions thereof) submtted which reflect the presence of a virus, or which
are otherw se rendered unreadabl e by damage in either physical or electronic transit, shall be treated as "unreadabl e" as described
above.

(b) Paper Copies. Paper copies of offers will not be accepted.
L.2.7 Proposals shall conformto the requirements of this solicitation; no alternate proposals will be considered in this procurenent.
L.3 Volume |l Refurbishnent Capability Volume. The offerors Refurbishment Capability Factor Volune shall include the follow ng:

Al Oferors shall prepare a Refurbishment Capability Factor proposal addressing (a) Manufacturing facilities, (b) Key Tooling and
Equi pnent, (c) Refurbi shnent Approach and (d) Availability of Personnel. For proposal preparation and eval uation purposes, the O feror
shal | prepare its proposal and provide a plan based on the contract delivery requirements in Section F.

L.3.1 Oferors are required to submt the followi ng information in support of this Factor:

L.3.1.1 Manufacturing Facilities: ldentify the proposed facility (ies) specifically intended for use in Refurbishnent. Provide the

di mensi onal size of all structures, storage areas, lots, test facilities, open areas, and shipping/receiving areas. O feror nust

di stinguish between existing facilities and proposed plans to obtain facilities. Provide a nilestone schedule for any new facility
construction or leasing, and identify the size and capacity of the new facility and any inpact that the new facility construction or

| easing may have on the proposed Refurbishment schedule. In the case of |easing arrangenents, provide a copy of the |ease docunent.
Lastly, provide substantiating information establishing the confornmance of the proposed facility location with the requirements of C. 12.
Location. If you plan to use subcontractor support, address the above details with regard to subcontracted effort. O ferors shall

provi de phot ographs of the proposed facilities as part of the proposal.

L.3.1.2 Key Tooling and Equipnent: ldentify the key tooling and equi pnent required and categorize the equipnent and tooling in
accordance with its proposed use. Offerors nust distinguish between existing tooling and equi prent and proposed plans to obtain tooling
and equi pment. Provide milestones for the operation availability of all key tooling and equi pment. Address any problens that the
availability of equi pment may have on Refurbi shment and how you will renmedy that problem |f you plan to use major subcontractor
support, address the above details with regard to subcontracted effort. Offerors shall provide photographs of the proposed tooling as
part of the proposal.

L. 3.1.3 Refurbi shnent Approach: Describe your proposed Refurbishment facility(ies) |layout to acconmpdate the maxi num daily Refurbi shnent
rate to be refurbi shed under the contract as well as the Unschedul ed Mai ntenance Actions required under the contract.

The layout should identify the progressive physical flow of hardware within the proposed Refurbishnent site(s). The progressive physical
flow shall detail the flow process fromthe point of material receipt and storage through sub-assenbly work, final assenbly, prep and
ship

L.3.1.4 Availability of Personnel. Discuss planning to provide for the availability of personnel to satisfy the refurbishnment, given the
of ferors refurbishment approach as provided above. Specifically discuss the present availability of personnel (heads and skills) and,
where avail abl e heads (by skill) are not available to satisfy the offerors personnel needs (as identified in the proposed response
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above, discuss in detail your plans to provide for the remaining required personnel to satisfy the delivery rates provided in Section F
based upon the offerors refurbi shment approach as provided in above.

L. 4 Volune 111 Performance Ri sk Factor. The Perfornmance Ri sk Factor consists of two subfactors, Experience and Past Perfornance.
Utilizing information provided by the offeror, the Governnent will assess relative risk as follows:

( a ) EXPERI ENCE invol ves the Governnments determnination of the extent to which the offeror has, or does not have, recent and rel evant
performance history of work simlar to the requirements of this RFP.

( b ) PAST PERFORMANCE invol ves the Governnents determnation of the extent to which the offerors perfornance history represents prine
contract managenent of relevant contracts, considered with respect to quality, responsiveness and tineliness.

L.4.1 PERFORVANCE RI SK | NFORVATI ON REQUI REMENT:  PERFORVANCE APPROACH

L.4.1.1 In support of the proposal for the Performance Ri sk Factor, so that the simlarity of prior work to LTV TPER can be assessed,
offerors are requested to submt infornmation about the approach to perfornming the effort. This Performance Approach is defined as the
met hods to be enployed in performng the SON including the organi zati on proposed by the offeror to acconplish the goals and objectives
of the contract. This organization includes the prime contractor as the overall mmnager of the effort but also is likely to include an
array of subcontractors and team menbers who will each performdiscreet elenments of the work. For the specific work el ements and
capabilities highlighted below in the experience considerations, offerors shall identify the entity that will performeach elenment. For
the purpose of this evaluation, performance of the work nmeans direct, first |evel supervision of its acconplishnent regardless of the
actual enpl oyer of the individual executing the task. For convenience, a Perfornmance Approach matrix is attached as attachment 008.

The offerors shall fill in this matrix with the relevant information requested. Failure to fill in and provide the matrix at attachnent
008 nmay subject your proposal to rejection for failure to neaningfully respond to the solicitation.

L.4.2 Volune |11 A - EXPERI ENCE Subfactor: In this section the offeror shall describe recent and rel evant experience for itself and any
subcontractors perform ng any aspects of the considerations highlighted bel ow

L.4.2.1 CONTRACT | NFORVATI ON REQUI REMENTS

L.4.2.1.1 1In the Experience volune, we request that you provide information on recent, relevant contracts for (i) you, and (ii) your
proposed subcontractors/team nmenbers as detailed in attachment 008. These may include foreign, federal, state, |ocal and private
industry contracts. Recent experience includes performance of contracts occurring within approximately 3 years of the date of issuance
of this solicitation

L.4.2.1.2 For each entity perform ng any of the discreet work el enents described in the consideration |isted below, as described in
attachment 008, please provide the follow ng infornmation for each contract (for convenience a format is provide at attachnent 009):

(a) Contract Nunber (and delivery order nunber if applicable)

(b) Contract Type

(c) Total Value of the Contract: (beginning & ending val ue)

(d) Delivery Schedul e (beginning, ending, & average nonthly rates)

(e) Government or commercial contracting activity address, tel ephone nunber and e-mail.

(f) Procuring Contracting Officers (PCO and/or Contract Specialists nanme, tel ephone nunber and e-mail

(g) Government or conmercial administrative contracting officer (ACO, contracting officers representative (COR), performance certifier,
and/or quality assurance representative (QAR), nane, telephone nunber and enmail.

(h) A detailed description of scope of work requirenments and a discussion of\~the simlarities between the cited contract scope and the
scope of this RFP. \~

(i) The dates of contract perfornance.

(J) Any subcontracting or teamni ng agreenents.

L. 4. 2.2 EXPERI ENCE CONSI DERATI ONS

L.4.2.2.1 O ferors shall provide detailed infornmation regarding the prine and any team nenbers experience with the follow ng four
consi derati ons.

Consi deration #1: Experience with -10/-20 Maintenance

O ferors shall focus on denonstrating experience with the follow ng work tasks to support the experience of the team nenber(s) that wll
be perform ng the work contenplated by this consideration. For each of the work tasks, provide information about experience with the
specific HAMW nodel s that are the subject of the LTV TPER O ferors who do not possess this specific experience may provide other
experience, but shall explain thoroughly how this other experience is simlar to performng the work task on the LTV TPER HWW nodel s
and specifically how the risk of unsuccessful performance is reduced by its experience.

a. Experience with perform ng schedul ed mai ntenance.
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b. Experience with diagnostic troubl eshooting and performance of unschedul ed mai ntenance.

c. Experience with Renpval and Repl acenent of mmjor conponents

Consi deration #2: Experience with -10/-20 Mintenance at conparabl e vol unes

O ferors shall focus on denonstrating experience with the follow ng work tasks to support the experience of the team nenber(s) that wll
be perform ng the work contenplated by this consideration. For each of the work tasks, provide information about experience with the
specific HWW nodel s that are the subject of the LTV TPER O ferors who do no possess this specific experience may provide other
experience, but shall explain thoroughly how this other experience is simlar to performng the work task on the LTV TPER HWW nodel s
and specifically how the risk of unsuccessful performance is reduced by its experience.

a. Experience with perform ng schedul ed mai ntenance at rates of up to 320 vehicl es/ nonth.
b. Experience with diagnostic troubl eshooting and perfornance of unschedul ed mai ntenance at rates of up to 320 vehicles/ nonth.

c. Experience with Renpval and Repl acenent of mmjor conponents at the rates contenplated by the proportions for each |isted subconponent
specified in Section C

Consi deration #3: Experience in Kuwait

O ferors shall focus on denonstrating experience with the follow ng work tasks to support the experience of the team nenber(s) that wll
be perform ng the work contenplated by this consideration. For each of the work tasks, provide information about experience working in
Kuwai t, which is where the LTV TPER nust be performed. Oferors who do no possess this specific experience nay provide other
experience, but shall explain thoroughly how this other experience is simlar to performng in Kuwait and how the risk of unsuccessful
performance is reduced by its experience.

a. Experience with recruiting, hiring, and deploying to Kuwait, Third Country National (TCN) personnel.

b. Experience with recruiting, hiring, and deploying to Kuwait United States ex-patriot and other western personnel.
c. Experience with establishing and operating a Contractor owned facility in Kuwait.

Consi deration #4: HVMAW_Experience

O ferors shall focus on denpnstrating experience with the following to support the experience of the team menber(s) that will be
providing the capability contenplated by this consideration. For each of the capabilities, provide information about experience as the
CEM for HWW nodel s under LTV TPER. O ferors who do no possess this specific experience may provide other experience, but shall
explain thoroughly how this other experience is sinmlar to HWW OEM experience and how the risk of unsuccessful performance is reduced
by its experience.

a. Famliarity with the design of the HVWW.

b. Experience with the mai ntenance procedures for the HVMA.

c. HWW parts acqui sition experience

Included is access to an ongoing production line with parts inventory or possession of a Bill O Mterial (BOW wth sources so that
parts may be effectively acquired.

L.4.3 Volunme II11B - Past Performance. Offerors are strongly encouraged to subnit the Past Perfornmance sub-volume to Lisa Butt at
lisa.butt@acomarny.ml, by 20 May 07 but no later than the date set for receipt of proposals.

L.4.3.1. Questionnaires: A past performance questionnaire is provided at attachment 010. A copy of the "Past Performance Questionnaire"
will also be posted on the website for your use in electronically sending it to your custoners. For the contracts offered for

eval uation, the Oferor shall send a copy of the past performance questionnaire directly to (a) the federal, state and | ocal governnent
agency, and (b) the commrercial private industry customers which had past perfornmance working with themon simlar/relevant requirenents.
I mredi atel y upon recei pt of the solicitation and based on identification of your npbst recent and rel evant customers, the Offeror shall
send the questionnaire to the appropriate Contracting Oficer's Representative (COR) and Procuring Contracting O ficer (PCO, or other
appropriate technical and contracting individuals. The Offeror shall request that these individuals conplete the questionnaire and
forward it electronically directly to the Government at lisa.butt@is.arny.ml| no later than five (5) days before the solicitation
closing date (See Bl ock #9 of the SF 33 cover page to this solicitation).
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L.4.3.2 Past Perfornmance Proposal Subnission Requirenents: The Offeror is required to provide the follow ng:

L.4.3.3. Recent Contract Information. The Offeror shall identify and submit no nore than five of the nobst recent/rel evant contracts.
These contracts may include Federal, State, and |ocal government and commercial contracts. Recent contracts are those with any
performance occurring within the three years prior to the date this RFP was issued.

L.4.3.4. Relevant Contract Information. The Governnent will evaluate the Past Perfornmance of the prine contractor only. Perfornmance of
the LTV TPER effort will require the contractor to nanage a wi de range of performance activities, and experience has shown that this is
likely to involve an array of subcontractors and team nenbers. Your submitted past performance contracts shall address your previous
efforts in performng prime contract managenment of efforts similar in performance approach to the LTV TPER

For each of your recent and rel evant past contracts, provide the follow ng information:
a. Contract Nunber and conpany or agency that awarded the contract

b. Narrative Description of the work scope and dollar value and a conparison with the work scope and anticipated dollar value of this
solicitation

c. Contracting point of contact, technical point of contact for that customer, including their addresses, phone nunbers, and e-mail
addr esses

d. A discussion of the performance approach simlarities of the prime contract managenent effort to that required by LTV TPER
d. A discussion of any noteworthy quality, delivery, or custoner satisfaction acconplishments or recognition

e. A discussion of any quality, delivery, or custoner problens that occurred, how they were resolved, and steps taken to avoid simlar
problenms in the future.

Note: If the point of contact does not speak English, it is the Offerors responsibility to have an interpreter present if this person is
contacted by the Governnent.

L. 4.3.5 Thorough and Conpl ete Infornation: The Governnent does not assune the duty to search for data to cure problenms found in
proposal s. The burden of providing thorough and conpl ete past perfornance information remains with you.

L.5. Volume IV Price Factor

L.5.1 Oferor will insert unit prices for all CLINs as instructed in spreadsheet at Attachnent 011. Offeror will provide the follow ng
prices for each ordering period.

L.5.1.1 For the firmfixed price CLINs for nandatory tasks the offeror is to provide unit prices per vehicle for each quantity range.
The quantity ranges refer to the nonthly Refurbishment rate for all vehicle types conbined regardl ess of vehicle mx. Oferor will also
provide unit prices per vehicle for each quantity range for Guaranteed M ninmum CLINs, and for each quantity range for option CLINs.

L.5.1.2 For the firmfixed price per replacenment for najor itenms the offeror is to provide a unit price per replacenent for each of the
six maj or assenblies for each vehicle type.

L.5.1.3 For the T&M | abor portion covering unschedul ed mai ntenance the offeror is to provide fully built-up prices per hour for each
required | abor skill category.

L.5.1.4 For the tine-and-material-related work under the contract, as shown on Attachnent 011 the offeror shall provide a material
handling factor for each ordering period. Related to these proposed factors, the offeror shall provide the following data in the Price
Vol ume. The offeror shall quantitatively show what costs are included in the proposed percentage factors for material handling costs.
(The proposed percentage factors for nmaterial handling costs will be added to all allowable and allocable direct material cost that the
contractor incurs as part of the time and material effort. (For exanple, if the factor is 10% the contractor would be paid $1.10 for
each dollar of direct material incurred.) The factor is as provided in FAR 16.601(a)(2) and 16.601(b)(2). Transportation will be
included as part of the reinbursable naterial and shall not be included in the nmaterial handling factor. No profit shall be included in
this factor.

L.5.1.5 Consistent with the prices identified in this spreadsheet and the information contained in your Volune |l Refurbishnment
Capability Volume, the offeror is required to subnmit linmted cost and pricing information to support the proposed anpunt. The Price
Factor shall include the prices for all CLINs set forth in spreadsheet at Attachnent 011. Al prices, as well as any pricing information

provided as a result of these instructions, shall be in U S dollars. Al so provide a basis for establishing the proposed prices of all
first contract year CLINS, including verifiable and established records that are regularly maintained by the vendor, and are published
or otherw se available for custoner inspection. Address significant factors accounting for price differences for other contract years
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and for the Guaranteed M ninmum CLINs. The above information is intended to establish the reasonabl eness and realismof the offerors
proposed prices. Spreadsheets should be Mcrosoft EXCEL or conpatible equivalent and should be read-only.

L.5.1.6 Labor Spreadsheet: The offeror is required to provide an el ectronic spreadsheet for labor. Al direct |abor positions or
categories shall be identified. Additional columms shall identify: base pay rate, nationality (ex: Local, Wstern, Third Country
National ), and general description of qualifications. Other colums may be added as appropriate. Offeror will use the general format of
sanpl e spreadsheet at attachment 011. If labor rates include allowances for overtime, fringe, foreign differential, bonuses, or other
factors, identify those anounts and the derivations. Identify which if any rates are included in a current FPRA or have been audited by
DCAA and include DCAA/ DCVA contacts. Labor spreadsheets are required for first ordering period prices only.

L.5.1.7 FirmFixed Price Effort: The offeror shall provide the following infornmation on a per unit basis for first ordering period,
second ordering period, and second ordering period with option pricing. Separate summaries shall be provided for the firmfixed price
per vehicle refurbishment and fixed prices per assenbly for each of the four major assenbly replacenent efforts. Price information for
maj or assenbly replacenent shoul d address | abor offset for mandatory tasks elimnated or duplicated by the replacenent. Were range
pricing applies the offeror should subnmit this data for the quantity range price of the range with the highest eval uation weight. The
of feror should provide narratives explaining significant variances for low or high quantity range prices.

Material Cost

Mat erial Over head
Touch Labor

Labor Over head
Anortized Engineering
Engi neering Over head
Travel

QG her Direct Costs (including non-material subcontracts)
. FCccm

10. G8&A

11. Feel/Profit

12. Quantity unit price

Nk~ wNPE

L.5.1.8 Price Supporting Information. The offeror is required to provide on a per unit basis narratives describing the basis and
rationale for each elenment included in the summaries fromL.5.4.3. ldentify any judgnmental characteristics applied and any mathemati cal,
statistical, or other nethods used in pricing, and the nature and amobunt of any contingencies or adjustments included in the proposed
anounts. Provide current FPRA if available, pool and base information with historical data or projected costs with expl anation of
reasoning. ldentify any DCAA audited information and DCAA / DCMA contacts.

L.5.1.8.1 Material: Oferor shall provide basis for direct material cost. This may include priced bills of material, engineering
estimates with reasoning explained, historical information, etc.

L.5.1.8.2 Indirect costs and FCCM (i ncluding Material Overhead, Labor Overhead, Engineering Overhead, G&A) O feror shall provide basis
for each indirect rate and FCCM rate.

L.5.1.8.3 Touch Labor: O feror will provide proposed direct |abor hours, rates per hour, and anpbunts by |abor position or category.

L.5.1.8.4 Engineering Labor: If engineering is direct charged the offeror will provide proposed direct |abor hours, rates per hour, and
anounts by | abor position or category. Spreadsheet for |abor required under L.5.4.2 shall be linked or cross-referenced.

L.5.1.8.5 Travel: Oferor is required to provide proposed travel costs including but not limted to business travel, deploynment costs,
honme | eave and/or R&R travel. I|nclude nunber of travelers, duration, air fare, |odging, per diem etc. and basis for projected costs.

L.5.1.8.6 CGther Direct Costs: O feror will provide ambunts and detail ed basis of estimates for all other proposed direct costs if any
such as facilities, tooling, setup, freight, enployee housing, etc.

L.5.1.8.7 Insurance cost for assuming responsibility for all |oss or danage to Governnment Furnished Property while in the offerors

possession. Oferors shall identify the cost of insurance, and any other costs associated with this responsibility. This includes costs
associated with responsibility for Government Furnished vehicles as well as responsibility for Government Furnished replacenent parts.

*** END OF NARRATIVE L 0001 ***
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